STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 7

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

Bl D RANK

01/ 26/ 06
12-0@0704
12- ORA-73-22.4/24.3

B I

D SUMMARY

DEPARTMENT

I N ORANGE COUNTY | N | RVI NE AND
NEWPORT BEACH FROM BONI TA CANYON
DRI VE UNDERCROSSI NG TO UNI VERSI TY

DRI VE OVERCROSSI NG
OVERLAY EXI STI NG PAVEMENT

OF TRANSPORTATI ON

Bl D245

PACE 1

01/ 30/ 06
CONTRACT CODE 'F '
32 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

FUND TOTAL
ENG NEERS EST

HB1

449, 856. 80

RAS

Bl D TOTAL

1, 052, 654. 20

1, 082, 094. 00

1,162, 162. 00

1, 313, 649. 50

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
55

PERCENT UNDER EST 29. 94

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

EXCEL PAVI NG COVPANY

LONG BEACH CA 90806
ALL AMERI CAN ASPHALT

CORONA  CA 92878-2229

1, 654, 000
1,502,511. 00 AMOUNT UNDER
BI DDER | D

3 R J NOBLE COMPANY
P O BOX 620
ORANGE CA 92865

2
2230 LEMON AVENUE

4
P O BOX 2229

1

H GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

FAX

FAX

FAX

FAX

714 637-1550
00782908
714 637-6321

562 599-5941
00688659
562 591-7485

951 736- 7600
00267073
951 739-4671

714 538-5156
00743775
714 538-5157

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS



12- 00704 Bl D245
12-ORA-73-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
01/ 26/ 06 01/ 30/ 06

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BOB WETZEL CONCRETE
1419 KEEGAN
SANTA ANA  CA 92701

LOCP MASTERS | NC
4740 E BYRON STREET
ANAHEI M CA 92807

PAVEMENT RECYCLI NG SYSTEMS
P O BOX 1266
RI VERSI DE CA 92502

SUDHAKAR COVPANY
1450 FI TZGERALD
RIALTO CA 92376

WCC CONSTRUCTORS
P O BOX 1480
LUCERNE VALLEY CA 92356

DRAI NAGE SYSTEM

LOOPS

COLD M LLI NG

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PORTI ON)



12- 00704 Bl D245

12-ORA-73-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

01/ 26/ 06 01/ 30/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 LOCP MASTERS ELECTRI CAL
ANAHEI M CA
PRSI COLD PLANE
RI VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
POMY CA
SUDHAKAR COVPANY | NC STRI PI NG AND MARKI NG
RIALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BEADOR AND SON CONSTRUCTI ON STORM DRAI' N
CORONA  CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
LOCP MASTERS | NC TRAFFI C LOOPS
ANAHEI M CA
PARRI S TRAFFI C CONTRCL TRAFFI C CONTROL ( PORTI ON)

MJRRI ETA CA



12- 00704 Bl D245

12-ORA-73-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
01/ 26/ 06 01/ 30/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GLOBAL ROAD SEALI NG | TEMS 30 AND 31 (PARTIAL)
VESTM NSTER CA
SUDHAKAR COVPANY ITEMS 6 THRU 8, 12, 21 THRU 29 AND 32 ( PARTI AL)

RIALTO CA



12- 00704 Bl D245

12- ORA- 73- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/ 26/ 06 01/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 22, 000. 00 22, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 55, 000. 00 55, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 5, 500. 00 5, 500. 00
6 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 5, 920 1.36 8, 051. 20
STRI PE
7 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 6, 920 1.30 8, 996. 00
8 (S) 150722 REMOVE PAVEMENT MARKER EA 5, 500 .84 4, 620. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 7,800 4.00 31, 200. 00
10 153210 REMOVE CONCRETE MB 2 600. 00 1, 200. 00
11 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 10 200. 00 2, 000. 00
(AERI ALLY DEPCSI TED LEAD)
12 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 000. 00 1, 000. 00
13 390102 ASPHALT CONCRETE ( TYPE A) TONN 120 300. 00 36, 000. 00
14 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 7,910 75. 00 593, 250. 00
15 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4 1, 900. 00 7, 600. 00
16 650075 600 MM RElI NFORCED CONCRETE PI PE M 18 500. 00 9, 000. 00
17 703233 GRATED LI NE DRAI N M 60 410. 00 24, 600. 00
18 721009 ROCK SLOPE PROTECTI ON VB 4 500. 00 2, 000. 00
(FACING METHOD B)
19 729010 ROCK SLOPE PROTECTI ON FABRI C MR 8 20. 00 160. 00
20 (S) 750007 FRAVE AND GRATE EA 1 550. 00 550. 00
21 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 11, 200 1.05 11, 760. 00
22 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 640 2.60 1, 664. 00
23 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 630 2.60 1, 638. 00
(BROKEN 3.66 M- 0.92 M
24 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 14, 100 1.05 14, 805. 00
(BROKEN 10.98 M- 3.66 M
25 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 410 1.05 430. 50
(BROKEN 5.18 M- 2.14 M
26 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 3, 860 1. 20 4,632.00
27 (S) 850110 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 190 3.15 598. 50
TYPE C)
28 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 1, 050 3.15 3, 307. 50
TYPE G
29 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 410 3.15 1, 291. 50

TYPE H)



Bl D245

12- 00704
12-ORA-73-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
01/ 26/ 06 01/ 30/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
30 (S) 860810 I NDUCTI VE LOOP DETECTOR EA 92 400. 00 36, 800. 00
31 (S) 869034 NO. 5(T) PULL BOX EA 16 1, 000. 00 16, 000. 00
32 999990 MOBI LI ZATI ON LS LUMP SUM 139, 000. 00 139, 000. 00

TOTAL 1, 052, 654. 20



| TEM
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12- 00704

12-ORA-73-2
01/ 26/ 06
SECOND

Bl D AMOUNT
3, 000. 00 3000. 00
6, 000. 00 6000. 00
6, 500. 00 6500. 00
85, 000. 00 85000. 00
5, 000. 00 5000. 00
1.30 7696. 00
1.25 8650. 00
.80 4400. 00
3.00 23400. 00
994. 00 1988. 00
500. 00 5000. 00
1, 000. 00 1000. 00
82. 00 9840. 00
82. 00 648620. 00
3, 300. 00 13200. 00
700. 00 12600. 00
630. 00 37800. 00
1, 150. 00 4600. 00
95. 00 760. 00
1, 140. 00 1140. 00
1.00 11200. 00
2.50 1600. 00
2.50 1575. 00
1.00 14100. 00
1.00 410. 00
1.15 4439. 00
3.00 570. 00
3. 00 3150. 00
3.00 1230. 00
300. 00 27600. 00
1, 000. 00 16000. 00
114, 026. 00 114026. 00
1, 082, 094. 00

SUMMARY

OF REMA/
THI RD

Bl D AMOUNT
3, 000. 00 3000. 00
17, 000. 00 17000. 00
5, 022. 00 5022. 00
108, 000. 00 108000. 00
5, 400. 00 5400. 00
1.70 10064. 00
1.40 9688. 00
1.30 7150. 00
6. 60 51480. 00
1, 070. 00 2140. 00
268. 00 2680. 00
1, 000. 00 1000. 00
96. 00 11520. 00
96. 00 759360. 00
1, 400. 00 5600. 00
805. 00 14490. 00
510. 00 30600. 00
670. 00 2680. 00
107. 00 856. 00
644. 00 644. 00
1.00 11200. 00
3.20 2048. 00
3. 20 2016. 00
1.00 14100. 00
1.00 410. 00
1.50 5790. 00
3.20 608. 00
3.20 3360. 00
3. 20 1312. 00
322. 00 29624. 00
1, 020. 00 16320. 00
27,000. 00 27000. 00

1,162, 162. 00

N

N G

Bl DDERS
FOURTH

Bl D AMOUNT
3, 000. 00 3000
3, 500. 00 3500
35, 000. 00 35000
85, 750. 00 85750
9, 300. 00 9300
2.00 11840
1.90 13148
1.00 5500
5. 00 39000
350. 00 700
125. 00 1250
10, 000. 00 10000
110. 00 13200.
100. 00 791000
1, 000. 00 4000
455. 00 8190
315. 00 18900.
300. 00 1200.
40. 00 320.
740. 00 740.
1.25 14000.
3. 00 1920.
3.00 1890.
1.25 17625.
1.25 512.
1.40 5404.
4.00 760.
4.00 4200.
4.00 1640.
480. 00 44160
1, 000. 00 16000.
150, 000. 00 150000
1, 313, 649. 50

Bl D245
PAGE 7
01/ 30/ 06



